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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.
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30-105-04EXCEPTION TO SF 30
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STANDARD FORM 30 (Rev. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243

This solicitation for Cairo-Mound City Parcel 4, Alexander County, Seepage Control Project, Illinois, that was postponed indefinitely by
 Amendment No. 0002, is amended as follows:

This Amendment No. 0003 re-establishes this solicitation in accordance with the following Summary of Changes:
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J 1 35
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10B. DATED  (SEE ITEM 13)

9A. AMENDMENT OF SOLICITATION NO.

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

X The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offer  X is extended, is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 
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RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  
REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 
provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.
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A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES   

SECTION 00010 - SOLICITATION CONTRACT FORM

                The required response date/time has changed from 18-Sep-2003 02:30 PM to 23-
Mar-2004 02:30 PM.

Standard Form 1442 is changed as follows:

Block 10 – General Decision No. IL020016 is deleted in its entirety and replaced with General
Decision No. IL030016 located at the end of this amendment.

Block 10 – Add the following after “This is an unrestricted procurement”:  HUBZone
evaluation preference applies.  (SEE FAR CLAUSE 52.219-4 in Section 00700)

Block 10 – Add the following sentence:  “This is being issued pursuant to the Small Business
Competitiveness Demonstration Program.”

SECTION 00100 – INSTRUCTIONS TO BIDDERS

Clause 52.0-4078, Paragraph (b) is changed to read as follows:

“(b)  One organized site visit has been scheduled for 9 March 2004.”

SECTION 00600 - REPRESENTATIONS & CERTIFICATIONS

FAR Clause 52.219-4 “Notice of Price Evaluation Preference for HUBZone Small Business
Concerns (JAN 1999)” is moved to Section 00700.

SECTION 00700 - CONTRACT CLAUSES

The following clauses have been extracted from the existing Section 00800 and have been added
by full text to Section 00700:

52.211-10     COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR
1984)

The Contractor shall be required to (a) commence work under this contract within 10 calendar
days after the date the Contractor receives the notice to proceed, (b) prosecute the work
diligently, and (c) complete the entire work ready for use not later than 240 calendar days after
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the date of receipt by him of notice to proceed.   The time stated for completion shall include
final cleanup of the premises.

(End of clause)

52.211-12     LIQUIDATED DAMAGES--CONSTRUCTION (SEP 2000)

(a) If the Contractor fails to complete the work within the time specified in the contract, the
Contractor shall pay liquidated damages to the Government in the amount of  $420.00 for each
calendar day of delay until the work is completed or accepted.

(b) If the Government terminates the Contractor's right to proceed, liquidated damages will
continue to accrue until the work is completed. These liquidated damages are in addition to
excess costs of repurchase under the Termination clause.

(End of clause)

52.231-5000 EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE
MAR 1995)--EFARS

  (a) This clause does not apply to terminations.  See 52.249-5000, Basis for Settlement of
Proposals and FAR Part 49.
  (b) Allowable cost for construction and marine plant and equipment in sound workable
condition owned or controlled and furnished by a contractor or subcontractor at any tier shall be
based on actual cost data for each piece of equipment or groups of similar serial and series for
which the Government can determine both ownership and operating costs from the contractor's
accounting records.  When both ownership and operating costs cannot be determined for any
piece of equipment or groups of similar serial or series equipment from the contractor's
accounting records, costs for that equipment shall be based upon the applicable provisions of EP
1110-1-8, Construction Equipment Ownership and Operating Expense Schedule, Region V.
Working conditions shall be considered to be average for determining equipment rates using the
schedule unless specified otherwise by the contracting officer.  For equipment not included in the
schedule, rates for comparable pieces of equipment may be used or a rate may be developed
using the formula provided in the schedule.  For forward pricing, the schedule in effect at the
time of negotiations shall apply. For retroactive pricing, the schedule in effect at the time the
work was performed shall apply.
  (c) Equipment rental costs are allowable, subject to the provisions of FAR 31.105(d)(ii) and
FAR 31.205-36.  Rates for equipment rented from an organization under common control, lease-
purchase arrangements, and sale-leaseback arrangements, will be determined using the schedule,
except that actual rates will be used for equipment leased from an organization under common
control that has an established practice of leasing the same or similar equipment to unaffiliated
lessees.
  (d) When actual equipment costs are proposed and the total amount of the pricing action
exceeds the small purchase threshold, the contracting officer shall request the contractor to
submit either certified cost or pricing data, or partial/limited data, as appropriate.  The data shall
be submitted on Standard Form 1411, Contract Pricing Proposal Cover Sheet.
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NOTE:  THE CONTRACTOR MAY PURCHASE THE EQUIPMENT MANUAL FROM THE
GOVERNMENT PRINTING OFFICE.  THE GOVERNMENT PRINTING OFFICE
TELEPHONE NO. IS 202-512-1800 and THE INTERNET ADDRESS IS
http://bookstore.gpo.gov/sb/sb-261.html.

(End of clause)

52.232-5001  CONTINUING CONTRACTS (MAR 1995)--EFARS

  (a) This is a continuing contract, as authorized by Section 10 of the River and Harbor Act of
September 22, 1922 (33 U.S. Code 621).  The payment of some portion of the contract price is
dependent upon reservations of funds from future appropriations, and from future contribution to
the project having one or more non-federal project sponsors.  The responsibilities of the
Government are limited by this clause notwithstanding any contrary provision of the "Payments
to Contractor" clause or any other clause of this contract.
  (b) The sum of _$400,000.00_ has been reserved for this contract and is available for payments
to the contractor during the current fiscal year. It is expected that Congress will make
appropriations for future fiscal years from which additional funds together with funds provided
by one or more non-federal project sponsors will be reserved for this contract.
  (c) Failure to make payments in excess of the amount currently reserved, or that may be
reserved from time to time, shall not entitle the contractor to a price adjustment under the terms
of this contract except as specifically provided in paragraphs (f) and (i) below.  No such failure
shall constitute a breach of this contract, except that this provision shall not bar a breach-of-
contract action if an amount finally determined to be due as a termination allowance remains
unpaid for one year due solely to a failure to reserve sufficient additional funds therefore.
  (d) The Government may at any time reserve additional funds for payments under the contract
if there are funds available for such purpose.  The contracting officer will promptly notify the
contractor of any additional funds reserved for the contract by issuing an administrative
modification to the contract.
  (e) If earnings will be such that funds reserved for the contract will be exhausted before the end
of any fiscal year, the contractor shall give written notice to the contracting officer of the
estimated date of exhaustion and the amount of additional funds which will be needed to meet
payments due or to become due under the contract during that fiscal year. This notice shall be
given not less than 45 nor more than 60 days prior to the estimated date of exhaustion.
  (f) No payments will be made after exhaustion of funds except to the extent that additional
funds are reserved for the contract.  The contractor shall be entitled to simple interest on any
payment that the contracting officer determines was actually earned under the terms of the
contract and would have been made except for exhaustion of funds.  Interest shall be computed
from the time such payment would otherwise have been made until actually or constructively
made, and shall be at the rate established by the Secretary of the Treasury pursuant to Public Law
92-41, 85 STAT 97, as in effect on the first day of the delay in such payment.
  (g) Any suspension, delay, or interruption of work arising from exhaustion or anticipated
exhaustion of funds shall not constitute a breach of this contract and shall not entitle the
contractor to any price adjustment under the "Suspension of Work" clause or in any other manner
under this contract.
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  (h) An equitable adjustment in performance time shall be made for any increase in the time
required for performance of any part of the work arising from exhaustion of funds or the
reasonable anticipation of exhaustion of funds.
  (i) If, upon the expiration of sixty (60) days after the beginning of the fiscal year following an
exhaustion of funds, the Government has failed to reserve sufficient additional funds to cover
payments otherwise due, the contractor, by written notice delivered to the contracting officer at
any time before such additional funds are reserved, may elect to treat his right to proceed with
the work as having been terminated.  Such a termination shall be considered a termination for the
convenience of the Government.
  (j) If at any time it becomes apparent that the funds reserved for any fiscal year are in excess of
the funds required to meet all payments due or to become due the contractor because of work
performed and to be performed under the contract during the fiscal year, the Government
reserves the right, after notice to the contractor, to reduce said reservation by the amount of such
excess.

(End of clause)

 52.236-1     PERFORMANCE OF WORK BY THE CONTRACTOR (APR 1984)

The Contractor shall perform on the site, and with its own organization, work equivalent to at
least fifteen (15) percent of the total amount of work to be performed under the contract.  This
percentage may be reduced by a supplemental agreement to this contract if, during performing
the work, the Contractor requests a reduction and the Contracting Officer determines that the
reduction would be to the advantage of the Government.

(End of clause)

52.236-4     PHYSICAL DATA (APR 1984)

Data and information furnished or referred to below is for the Contractor's information.  The
Government shall not be responsible for any interpretation of or conclusion drawn from the data
or information by the Contractor.

(a) The indications of physical conditions on the drawings and in the specifications are the result
of site investigations to aerial photographs and topographic surveys.

(b) Weather conditions.  Information with respect to temperatures and precipitation may be
obtained from the National Weather Service.  Also see paragraph SP 15, “Time Extensions for
Unusually Severe Weather” located in Section 00800.

(c) Additional Data.  Additional data such as cross sections, river stage records, and quantity data
such as records of borings, may be available for inspection at the U. S. Army Engineer District,
Memphis, Tennessee.  Lump Sum bid item quantities are normally posted on the Memphis
District web site at www.mvm.usace.army.mil  where the specifications are downloaded and
viewed.

(End of clause)

52.236-16     QUANTITY SURVEYS (APR 1984) - ALTERNATE I (APR 1984)
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(a) Quantity surveys shall be conducted, and the data derived from these surveys shall be used in
computing the quantities of work performed and the actual construction completed and in place.

(b) The Contractor shall conduct the original and final surveys and surveys for any periods for
which progress payments are requested. All these surveys shall be conducted under the direction
of a representative of the Contracting Officer, unless the Contracting Officer waives this
requirement in a specific instance. The Government shall make such computations as are
necessary to determine the quantities of work performed or finally in place. The Contractor shall
make the computations based on the surveys for any periods for which progress payments are
requested.

(c) Promptly upon completing a survey, the Contractor shall furnish the originals of all field
notes and all other records relating to the survey or to the layout of the work to the Contracting
Officer, who shall use them as necessary to determine the amount of progress payments. The
Contractor shall retain copies of all such material furnished to the Contracting Officer.

(End of clause)

52.236-17     LAYOUT OF WORK (APR 1984)

The Contractor shall lay out its work from Government established base lines and bench marks
indicated on the drawings, and shall be responsible for all measurements in connection with the
layout.  The Contractor shall furnish, at its own expense, all stakes, templates, platforms,
equipment, tools, materials, and labor required to lay out any part of the work.  The Contractor
shall be responsible for executing the work to the lines and grades that may be established or
indicated by the Contracting Officer.  The Contractor shall also be responsible for maintaining
and preserving all stakes and other marks established by the Contracting Officer until authorized
to remove them.  If such marks are destroyed by the Contractor or through its negligence before
their removal is authorized, the Contracting Officer may replace them and deduct the expense of
the replacement from any amounts due or to become due to the Contractor.

(End of clause)

52.246-21     WARRANTY OF CONSTRUCTION (MAR 1994)

(a) In addition to any other warranties in this contract, the Contractor warrants, except as
provided in paragraph (i) of this clause, that work performed under this contract conforms to the
contract requirements and is free of any defect in equipment, material, or design furnished, or
workmanship performed by the Contractor or any subcontractor or supplier at any tier.

(b) This warranty shall continue for a period of 1 year from the date of final acceptance of the
work. If the Government takes possession of any part of the work before final acceptance, this
warranty shall continue for a period of 1 year from the date the Government takes possession.

(c) The Contractor shall remedy at the Contractor's expense any failure to conform, or any
defect. In addition, the Contractor shall remedy at the Contractor's expense any damage to
Government-owned or controlled real or personal property, when that damage is the result of--
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(1) The Contractor's failure to conform to contract requirements; or

(2) Any defect of equipment, material, workmanship, or design furnished.

(d) The Contractor shall restore any work damaged in fulfilling the terms and conditions of this
clause. The Contractor's warranty with respect to work repaired or replaced will run for 1 year
from the date of repair or replacement.

(e) The Contracting Officer shall notify the Contractor, in writing, within a reasonable time after
the discovery of any failure, defect, or damage.

(f) If the Contractor fails to remedy any failure, defect, or damage within a reasonable time after
receipt of notice, the Government shall have the right to replace, repair, or otherwise remedy the
failure, defect, or damage at the Contractor's expense.

(g) With respect to all warranties, express or implied, from subcontractors, manufacturers, or
suppliers for work performed and materials furnished under this contract, the Contractor shall--

(1) Obtain all warranties that would be given in normal commercial practice;

(2) Require all warranties to be executed, in writing, for the benefit of the Government, if
directed by the Contracting Officer; and

(3) Enforce all warranties for the benefit of the Government, if directed by the Contracting
Officer.

(h) In the event the Contractor's warranty under paragraph (b) of this clause has expired, the
Government may bring suit at its expense to enforce a subcontractor's, manufacturer's, or
supplier's warranty.

(i) Unless a defect is caused by the negligence of the Contractor or subcontractor or supplier at
any tier, the Contractor shall not be liable for the repair of any defects of material or design
furnished by the Government nor for the repair of any damage that results from any defect in
Government-furnished material or design.

(j) This warranty shall not limit the Government's rights under the Inspection and Acceptance
clause of this contract with respect to latent defects, gross mistakes, or fraud.

(End of clause)

 52.249-5000 BASIS FOR SETTLEMENT OF PROPOSALS

Actual costs will be used to determine equipment costs for a settlement proposal submitted on
the total cost basis under FAR 49.206-2(b).  In evaluating a terminations settlement proposal
using the total cost basis, the following principles will be applied to determine allowable
equipment costs:
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(1) Actual costs for each piece of equipment, or groups of similar serial or series
equipment, need not be available in the contractor's accounting records to determine total actual
equipment costs.
(2) If equipment costs have been allocated to a contract using predetermined rates , those

charges will be adjusted to actual costs.
  (3) Recorded job costs adjusted for unallowable expenses will be used to determine equipment
operating expenses.
  (4) Ownership costs (depreciation) will be determined using the contractor's depreciation
schedule (subject to the provisions of FAR 31.205-11).
  (5) License, taxes, storage and insurance costs are normally recovered as an indirect expense
and unless the contractor charges these costs directly to contracts, they will be recovered through
the indirect expense rate.

(End of Clause)

 252.236-7001     CONTRACT DRAWINGS, MAPS, AND SPECIFICATIONS (AUG 2000)

(a) The Government will provide to the Contractor, without charge, one set of contract drawings
and specifications, except publications incorporated into the technical provisions by reference, in
electronic or paper media as chosen by the Contracting Officer.

(b) The Contractor shall--

(1) Check all drawings furnished immediately upon receipt;

(2) Compare all drawings and verify the figures before laying out the work;

(3) Promptly notify the Contracting Officer of any discrepancies;

(4) Be responsible for any errors that might have been avoided by complying with this paragraph
(b); and

(5) Reproduce and print contract drawings and specifications as needed.

(c) In general--

(1) Large-scale drawings shall govern small-scale drawings; and

(2) The Contractor shall follow figures marked on drawings in preference to scale measurements.

(d) Omissions from the drawings or specifications or the misdescription of details of work that
are manifestly necessary to carry out the intent of the drawings and specifications, or that are
customarily performed, shall not relieve the Contractor from performing such omitted or
misdescribed details of the work. The Contractor shall perform such details as if fully and
correctly set forth and described in the drawings and specifications.
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(e) The work shall conform to the specifications and the contract drawings identified on the
following index of drawings:

CAIRO-MOUND CITY, IL PARCEL 4
SEEPAGE CONTROL PROJECT

ALEXANDER COUNTY, ILLINOIS
MISSISSIPPI RIVER LEVEES - CONSTRUCTION

FILE NOS. 001a0735 thru 011a0735

INDEX TO DRAWINGS

TITLE                            DRAWING NUMBER

MAPS AND INDEX 1
PLAN AND PROFILE 2
SECTIONS 3
SECTIONS 4
STAGE HYDROGRAPHS – CAIRO GAGE 5
BORING LOGS 6
BORING LOGS 7
BORING LOGS 8
BORING LOGS 9
STANDARD BORING LEGEND 10
TEMPORARY EROSION CONTROL DEVICES 11

(End of clause)

252.236-7004     PAYMENT FOR MOBILIZATION AND DEMOBILIZATION (DEC 1991)

(a) The Government will pay all costs for the mobilization and demobilization of all of the
Contractor's plant and equipment at the contract lump sum price for this item.

(1) Sixty (60) percent of the lump sum price upon completion of the contractor's mobilization at
the work site.

(2) The remaining forty (40) percent upon completion of demobilization.

(b) The Contracting Officer may require the Contractor to furnish cost data to justify this portion
of the bid if the Contracting Officer believes that the percentages in paragraphs (a) (1) and (2) of
this clause do not bear a reasonable relation to the cost of the work in this contract.

(1) Failure to justify such price to the satisfaction of the Contracting Officer will result in
payment, as determined by the Contracting Officer, of --

(i) Actual mobilization costs at completion of mobilization;
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(ii) Actual demobilization costs at completion of demobilization; and

(iii) The remainder of this item in the final payment under this contract.

(2) The Contracting Officer's determination of the actual costs in paragraph (b)(1) of this clause
is not subject to appeal.

The following clause is added by full text:

52.228-5     INSURANCE--WORK ON A GOVERNMENT INSTALLATION (JAN 1997)

(a) The Contractor shall, at its own expense, provide and maintain during the entire performance
of this contract, at least the kinds and minimum amounts of insurance required in the Schedule or
elsewhere in the contract.

(b) Before commencing work under this contract, the Contractor shall notify the Contracting
Officer in writing that the required insurance has been obtained.  The policies evidencing
required insurance shall contain an endorsement to the effect that any cancellation or any
material change adversely affecting the Government's interest shall not be effective (1) for such
period as the laws of the State in which this contract is to be performed prescribe, or (2) until 30
days after the insurer or the Contractor gives written notice to the Contracting Officer, whichever
period is longer.

(c) The Contractor shall insert the substance of this clause, including this paragraph (c), in
subcontracts under this contract that require work on a Government installation and shall require
subcontractors to provide and maintain the insurance required in the Schedule or elsewhere in the
contract. The Contractor shall maintain a copy of all subcontractors' proofs of required insurance,
and shall make copies available to the Contracting Officer upon request.

(End of clause)
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SECTION 00800 - SPECIAL CONTRACT REQUIREMENTS

Section 00800 is deleted in its entirety and replaced with the following Section 00800:

CAIRO-MOUND CITY, IL PARCEL 4
SEEPAGE CONTROL PROJECT

ALEXANDER COUNTY, ILLINOIS
MISSISSIPPI RIVER LEVEES - CONSTRUCTION

SECTION 00800
SPECIAL CONTRACT REQUIREMENTS

TABLE OF CONTENTS

Para No. Paragraph Title

SP 1 Exclusion Periods in Computing Completion Schedules
SP 2 Exception to Liquidated Damages
SP 3 Rights-of-way
SP 4 Progress Chart
SP 5 Safety-Related Special Requirements
SP 6 Certificates of Compliance
SP 7 Contractor's Certificate
SP 8 As-Built Drawings
SP 9 Damage to Work
SP 10 Notification of Area Engineer Before Beginning Work
SP 11 Retesting of Construction Materials
SP 12 Vehicle Weight Limitations
SP 13 Obstructions
SP 14 National Pollutant Discharge Elimination System
SP 15 Time Extensions for Unusually Severe Weather
SP 16 Field Office Building
SP 17 Submittals
SP 18 Haul Roads
SP 19 Temporary Project Fencing
SP 20 Maintenance of Traffic
SP 21 Sunday, Holiday and Night Work
SP 22 Insurance Requirements for Work on Government Property - Not Used
SP 23 Storage of Equipment and Materials
SP 24 Utility Services
SP 25 Flood Emergency
SP 26 Protection of Materials and Work
SP 27 Existing Flood Protection
SP 28 Inspection
SP 29 Designated Billing Office
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CAIRO-MOUND CITY, IL PARCEL 4
SEEPAGE CONTROL PROJECT

ALEXANDER COUNTY, ILLINOIS
MISSISSIPPI RIVER LEVEES - CONSTRUCTION

SECTION 00800 - SPECIAL CONTRACT REQUIREMENTS

SP 1.  EXCLUSION PERIODS IN COMPUTING COMPLETION SCHEDULES.  No work will be
required during the period between 1 December and 1 June, except the mowing required at Paragraph SP 4 of this
Section.  This period has not been considered in computing the time allowed for completion in accordance with
CONTRACT CLAUSE 52.211-10 located in Section 00700.  The Contractor may, however, perform work during
all or any part of the non-work period provided that he/she has received prior approval therefore, in writing, from the
Contracting Officer.  In the event that the Contractor’s operations are suspended at the beginning of or during this
period, the Contracting Officer reserves the right to direct the Contractor to restore the work area to at least the level
of flood protection existing prior to the Contractor’s operations in the area, in accordance with the procedures of
paragraph SP 26 as applicable, all at no additional cost to the Government.

SP 2.  EXCEPTION TO LIQUIDATED DAMAGES .  The Contractor's obligation specified in paragraph
3.9 of SECTION 02936, ESTABLISHMENT OF TURF, is exempt from liquidated damages.

SP 3.  RIGHTS-OF-WAY.

a.  The rights-of-way and easements for the work to be constructed under this contract within the
limits indicated on the drawings will be provided by the Government without cost to the Contractor.  However, the
Contractor shall make his own arrangements with the appropriate owners or organizations for transporting his
equipment across, over or under railroad tracks, highways, bridges, private property, and utility lines and shall
provide at his own expense any additional right-of-way or easements required to effect such crossings, including
insurance requirements of owners.  Limits of right-of-way which will be provided by the Government are as
indicated on the drawings.

b.  The Contractor shall, upon reasonable notice, without expense to the Government and at any
time during the progress of the work when not being actively used for contract operations, promptly vacate and
clean up any part of the Government grounds that have been allotted to or have been in use by him when directed to
do so by the Contracting Officer.

                       c.  The Contractor shall not obstruct any existing roads on the lands controlled by the United States
except with the permission of the Contracting Officer, and shall maintain such roads
in as good condition as exists at the time of commencement of the work.

d.  Any additional right-of-way required for access must be obtained by and at the expense of the
Contractor.  The Contractor shall submit written evidence to the Contracting Officer that he has obtained the
rights-of-way from the property owners.  The written evidence shall consist of an authenticated copy of the
conveyance under which the Contractor acquired the rights-of-way, prepared and executed in accordance with the
laws of the State of Illinios.  If temporary rights are obtained by the Contractor, the period of time shall coincide
with CONTRACT CLAUSE 52.211-10, "Commencement, Prosecution, and Completion of Work", in Section
00700, plus a reasonable time for any extension granted for completion of the work.  The Contractor shall be solely
responsible for any and all damages, claims for damages, and liability of any nature whatsoever arising from or
growing out of the use of rights-of-way other than those rights-of-way furnished by the Government.

e.  The Contractor shall repair, at his own expense, any and all damage to the existing roads when
such damage is a result of his operations on this contract.  The Contractor shall also replace, at his own expense, any
and all surfacing displaced or damaged by his operations on this contract.  The repairs and/or replacement shall be
done to the satisfaction of the Contracting Officer.
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SP 4.  PROGRESS CHART.  The schedule of work will be in accordance with the progress
chart.  The progress chart  required by  provisions of paragraph (a)   of    the CONTRACT CLAUSE
entitled "Schedules for Construction Contracts" shall be prepared on ENG Form 2454, copies of which will be
furnished to the Contractor by the Government.  THREE COPIES OF THE SCHEDULE WILL BE REQUIRED.
The Contractor will be required to start excavation at Main Line Levee Baseline Station 4/50+00 and proceed
continuously in a southern direction until completion of the project at Baseline Station 6/17+00.   This order of work
shall be included in the submitted schedule.

The Contractor will be required to keep the levee grass mowed throughout the specified time for this contract or
until the contract is completed, including the non-work period time frame of 1 December to 1 June.  The grass shall
be mowed when the grass reaches 12-inches in height for more than 50 percent of the area within the R.O.W. limits
as shown on Drawing 2 or as directed by the Contracting Officer.  The Contracting Officer may also require the
Contractor to mow the grass if an event on the Ohio River is predicted to flood the slurry trench site and place water
against the riverside of the levee.  The mowing will aid in inspection of the levee during flood fight monitoring of
the levee.  If the Contractor is required to mow the grass other than the requirements above, then the Contractor will
be paid under the Changes Clause.  The Contractor shall include this maintenance requirement in the submitted
schedule as outlined in these paragraphs. The cost for maintaining the grass on the levee shall be included as a lump
sum for the contract period as outlined on the bid sheet.

SP 5.  SAFETY-RELATED SPECIAL REQUIREMENTS.  ALL WORK UNDER THIS CONTRACT
SHALL COMPLY WITH THE LATEST VERSION OF U.S. ARMY CORPS OF ENGINEERS SAFETY AND
HEALTH REQUIREMENTS MANUAL, EM 385-1-1, AND OCCUPATIONAL SAFETY AND HEALTH ACT
(OSHA) STANDARDS IN EFFECT ON THE DATE OF THE SOLICITATION.  NO SEPARATE PAYMENT
WILL BE MADE FOR COMPLIANCE WITH EM 385-1-1, NOR FOR COMPLIANCE WITH ANY OF THE
OTHER SAFETY-RELATED SPECIAL REQUIREMENTS.

a.  Accident Investigations and Reporting.  Refer to EM 385-1-1, Section 1.  Accidents shall be
investigated and reports completed by the immediate supervisor of the employee(s) involved and reported to the
Contracting Officer or his representative immediately after the accident occurs.  A report of all mishaps occurring on
the project shall be submitted to the Contracting Officer on ENG Form 3394 within two working days following the
incident.  All data reported must be complete, timely and accurate.  A follow-up report shall be submitted when the
estimated lost time days differ from actual lost time days.  When a job related injury occurs which requires medical
treatment, a supervisor of the injured employee shall accompany the injured employee to the treatment facility and
explain the employee’s regular duties and the availability of “Light Duty” so the injured employee can return to
work as soon as possible.

b.  Accident Prevention Program.  Refer to the CONTRACT CLAUSE entitled, "Accident
Prevention (Alternate I)".  Within 15 calendar days after receipt of Notice of Award of the contract, four copies of
the Accident Prevention Program shall be submitted to the Contracting Officer for review and approval.  The
program shall be prepared in the following format:

(1)  An executed LMV Form 358R, Administrative Plan (available upon request).

(2)  An executed LMV Form 359R, Activity Hazard Analysis (available upon request).

(3)  A copy of company policy statement regarding accident prevention.

(4)  When marine plant and equipment are in use under a contract, the method of fuel oil
transfer shall be submitted on LMV Form 414R, Fuel Oil Transfer, (available upon request).  (Refer to 33 CFR 156.)

The Contractor shall not commence physical work at the site until the program has been approved by the
Contracting Officer, or his authorized representative.  At the Contracting Officer's discretion, the Contractor may
submit his Activity Hazard Analysis for only the first phase of construction provided that it is accompanied by an
outline of the remaining phases of construction.  All remaining phases shall be submitted and accepted prior to the
beginning of work in each phase.  Also refer to Section 1 of EM 385-1-1.
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                       c.  Daily Inspections.  The Contractor shall perform daily safety inspections and record them on the
forms approved by the Contracting Officer. Reports of daily inspections shall be maintained at the jobsite.  The
reports shall be records of the daily inspections and resulting actions.  Each report will include, as a minimum, the
following:

(1)  Phase(s) of construction underway during the inspection.

(2)  Locations or areas inspections were made.

(3) Results of inspection, including nature of deficiencies observed and corrective actions
taken, or to be taken, date, and signature of the person responsible for its contents.

d.  Machinery and Mechanized Equipment.  Machinery and mechanized equipment used under
this contract shall comply with the following:

(1)  When mechanized equipment is operated on floating plant, the Contractor shall provide
positive and acceptable means of preventing this equipment from moving or falling into the water.  The type of
equipment addressed by this clause includes front-end loaders, bulldozers, trucks (both on- and off-road), backhoes,
track hoes, and similar equipment.  If the Contractor plans to use such equipment on floating plant, an activity
hazard analysis must be developed for this feature of work.  The plan must include a detailed explanation of the type
or types of physical barriers, curbs, structures, etc., which will be incorporated to protect the operator and prevent
the equipment from entering the water.  Nonstructural warning devices may be considered for situations where the
use if structural barriers is determined to be impracticable.  The activity hazard analysis must thoroughly address the
procedure and be submitted to the Corps for review and acceptance prior to start of this feature of work.

(2)  The stability of crawler, truck, and wheel-mounted cranes shall be assured.

(a)  The manufacturer's load-rating chart may be used to determine the
maximum allowable working load for each particular crane's boom angle provided a test load, with a boom angle of
20 degrees, confirms the manufacturer's load-rating table.

(b)  Stability tests are required if:

(i)  There is no manufacturer's load-rating chart securely fixed to the
operator's cab;

(ii)  There has been a change in the boom or other structural members;
or

(iii)  There has been a change in the counterweight.

The test shall consist of lifting a load with the boom in the least stable undercarriage position and at an angle of 20
degrees above the horizontal.  The test shall be conducted under close supervision on a firm, level surface.  The load
that tilts the machine shall be identified as the test load.  The test load moment (in ft-lbs.) shall then be calculated by
multiplying the horizontal distance (in ft) from the center of rotation of the machine to the test load, times the test
load (in lbs.). Three-fourths of this test-load moment shall then be used to compute the maximum allowable
operating loads for the boom at 20, 40, 60, and 80 degrees above horizontal.  From these maximum allowable
operating loads, a curve shall be plotted and posted in the cab of the machine in sight of the operator.  These values
shall not be exceeded except in the performance test described below. The test load shall never exceed 110 percent
of the manufacturer's maximum rated capacity.

(c)  In lieu of the test and computations above, the crane may be load tested for
stability at each of the four boom positions listed above.
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(3)  Performance tests shall be performed in accordance with Section 16 of EM 385-1-1.
Performance tests shall be conducted after each stability test, when the crane is placed in service on a project, and at
least every 12 months.

                                (4)  Inspections shall be made which will ensure a safe and economical operation of both cranes
and draglines.  Specific inspections and their frequencies are listed on the appropriate checklists noted below.
Results of inspections and tests for cranes shall be recorded on the Safety Inspection Check List, LMV Form 326R
(available upon request), and inspection results for draglines shall be recorded on LMV Form 373R (available upon
request).  Copies of the inspections and tests shall be available at the jobsite for review.  All stability and perfor-
mance tests on cranes and all complete dragline inspections shall be witnessed by the Contracting Officer or his
authorized representative.

(5)  A complete dragline inspection shall be made:

(a)  At least annually;

(b)  Prior to the dragline being placed in operation; and

(c)  After the dragline has been out of service for more than six months.

e.  Safety Sign.  The Contractor shall furnish, erect, and maintain a safety sign at the site, as
located by the Contracting Officer.  The sign shall conform to the requirements of this paragraph and the drawing
entitled "Safety Sign", included at the end of these Special Contract Requirements.  The lettering shall be black and
the background white.  When placed on floating plant, the sign may be half size.  Upon request, the Government
will furnish a decal of the Engineer Castle.  The sign shall be erected as soon as practicable, but not later than 15
calendar days after the
date established for commencement of work.  The data required shall be current.

SP 6.  CERTIFICATES OF COMPLIANCE.  Any certificates required for demonstrating proof of
compliance of material with specification requirements shall be executed in four (4) copies. Each certificate shall be
signed by an official authorized to certify on behalf of the manufacturing company and shall contain the name and
address of the Contractor, the project name and location, and the quantity and date or dates of shipment or delivery
to which the certificates apply.  Copies of laboratory test reports submitted with certificates shall contain the name
and address of the testing laboratory and the date or dates of the test to which the report applies.  Certification shall
not be construed as relieving the Contractor from furnishing satisfactory material, if, after tests are performed on
selected samples, the material is found not to meet the specific requirements.

 SP 7.  CONTRACTOR'S CERTIFICATE.  Each submittal of shop drawings and materials data shall be
accompanied by a certificate, signed by the head of the Quality Control Organization of the prime Contractor, that
the prime Contractor has reviewed in detail all shop drawings and materials contained in the submittal and that they
are correct and in strict conformance with the contract drawings and specifications except as may be otherwise
explicitly stated.  The Government will first check for the Contractor's certificate and then review and render
approval action or indicate disapproval in those cases where contract requirements are not fulfilled.

SP 8.  AS-BUILT DRAWINGS.  The Contractor shall maintain three (3) full-size sets of the Contract
drawings depicting a current record of the work as actually constructed.  One set is for the Contractor’s use and two
for the Government’s use.  These working as-built drawing red-line mark-ups may be manually or electronically
generated using the construction plans. These working as-built drawings shall be reviewed at least monthly with the
Contracting Officer, prior to the Contractor submitting a request for progress payment.  Both the Contracting Officer
and the Contractor shall certify that the as-built drawings are accurate and up-to-date before progress payment is
made.  Upon completion of the work and not later than 60 days from acceptance, the Contractor shall deliver two (2)
complete final sets of the as-built red-line marked-up plans depicting the construction as actually accomplished.  The
final as-built drawings shall be identified as such by marking or stamping them with the words “AS-BUILT
DRAWINGS” in letters at least 3/16” high.  Those drawings where no change is involved shall be marked or
stamped “AS-BUILT, NO CHANGE”. Compliance and delivery of the final as-built drawings will be enforced
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through the approval of final payment.  Also, the quality of the final as-built drawings will be reflected in the
Contractor’s performance evaluation.

SP 9.  DAMAGE TO WORK.  The responsibility for damage to any part of the permanent work shall be as
set forth in the CONTRACT CLAUSE entitled "Permits and Responsibilities". However, if, in the judgement of the
Contracting Officer, any part of the permanent work performed by the Contractor is damaged by flood, tornado, or
earthquake, which damage is not due to the failure of the Contractor to take reasonable precautions or to exercise
sound engineering and construction practices in the conduct of the work, the Contractor shall make the repairs as
ordered by the Contracting Officer and full compensation for such repairs will be made at the applicable contract
unit or lump sum prices as fixed and established in the contract.  If, in the opinion of the Contracting Officer, there
are no contract unit or lump sum prices applicable to any part of such work, an equitable adjustment pursuant to the
CONTRACT CLAUSE entitled "Changes" will be made as full compensation for the repairs of that part of the
permanent work for which there are no applicable contract unit or lump sum prices.  Except as herein provided,
damage to all work (including temporary construction), utilities, materials, equipment and plant shall be repaired to
the satisfaction of the Contracting Officer at the Contractor's expense regardless of the cause of such damage.

SP 10.  NOTIFICATION OF AREA ENGINEER BEFORE BEGINNING WORK.  At least seven days
before beginning work, the Contractor shall notify Mr. Stephen P. Shankle, Area Engineer, Caruthersville Area
Office, 706 Truman, Caruthersville, Missouri 63830 Telephone No. 901-544-3075 or 573-333-1043.  COLLECT
CALLS WILL NOT BE ACCEPTED.

SP 11.  RETESTING OF CONSTRUCTION MATERIALS.  Unless otherwise specified, where the
Technical Specifications state that tests will be performed at the expense of the Government, the cost of only the
initial test will be borne by the Government.  Any retesting due to failure of the materials to meet the requirements
in the initial test or any retesting requested by the Contractor shall be performed at the Contractor's expense.  The
retests shall be at laboratories approved by the Contracting Officer.  The costs of retests made at Government
laboratories will be deducted from the total amount due the Contractor.

SP 12.  VEHICLE WEIGHT LIMITATIONS.  Vehicle weight limitations for operation on roads, streets,
and bridges may affect the prosecution of work under this contract. The Contractor will be responsible for obtaining
all necessary licenses and permits in accordance with the CONTRACT CLAUSE entitled "Permits and Respon-
sibilities".

            SP 13.  OBSTRUCTIONS.

a.  Utilities.  All utilities located at the site are to remain in place and operative during the
construction.  At least 10 days before beginning work in the vicinity of a utility, the Contractor shall call the
appropriate “Call Before You Dig” number listed below.  The Contractor shall exercise special care when working
in the vicinity of utilities to prevent damage thereto or injury to the Contractor's employees or others.  Any damage
to the utilities or interruptions of service occasioned by the Contractor’s operations shall be repaired and the service
restored promptly at his expense.

In the event the Contractor elects to have utilities relocated for his own convenience, he shall make his own
arrangement with utility owners for the rerouting and replacement to their permanent location after completion of
the work adjacent thereto.  All costs associated with utility relocation for the Contractor’s convenience shall be at his
expense.

CALL BEFORE YOU DIG NUMBER

ILLINOIS  - 1-800-892-0132

b.  Removal of Existing Pipe at approximate Baseline Station 6/7+75.  The Contractor will be
required to coordinate with the J. D. Street & Co, for removal of an existing pipe that supplies fertilizer from the
Ohio River to the storage facilities located landside of the levee.  The pipe crosses the right-of-way at approximate
Baseline Station 6/7+75 and will require removal for excavation and installation of the slurry trench.  The J. D.
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Street & Co. is required to temporarily remove the pipeline and reinstall the pipeline at his expense.  However, the
Contractor will need to give sufficient time or advanced notice to Mr. Paul Borragan at (314) 351-6500 to coordinate
the removal of the pipe and coordinate the length of time required for the Contractor to complete the required work
in this area so that the pipe can be reinstalled.  The Contractor will be required to expedite the construction process
in this area so that the pipe can be reinstalled as quickly as possible.  The coordination plan between the Contactor
and the J. D. Street & Co. shall be coordinated with Contacting Officer for final approval.

SP 14.  NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM .  In compliance with the
General Permit of the NPDES, the Contracting Officer will file a Notice of Intent (NOI) with the State of Illinois.  In
addition, the Storm Water Pollution Prevention Plan (SWPPP) required by the General Permit has been prepared and
is included at the end of these Special Contract Requirements. The Contractor shall adhere strictly to the erosion
control provisions of SWPPP and Section 01130 - ENVIRONMENTAL PROTECTION to minimize sediment
discharge into nearby water courses to the maximum extent practicable.  Furthermore, the Contractor and all
subcontractors shall sign the certification contained in the SWPPP.  The Contractor shall maintain the SWPPP on
the construction site at all times.  The SWPPP shall take precedence over the technical specifications.

SP 15.  TIME EXTENSIONS FOR UNUSUALLY SEVERE WEATHER (31 OCT 1989).

a.  This provision specifies the procedure for determination of time extensions for unusually
severe weather in accordance with the CONTRACT CLAUSE entitled "Default (Fixed-Price Construction)".  In
order for the Contracting Officer to award a time extension under this clause, the following conditions must be
satisfied:

(1)  The weather experienced at the project site during the contract period must be found to
be unusually severe, that is, more severe than the adverse weather anticipated for the project location during any
given month.

                                 (2)  The unusually severe weather must actually cause a delay to the completion of the project.
The delay must be beyond the control and without the fault or negligence of the Contractor.

b.  The following schedule of monthly anticipated adverse weather delays is based on National
Oceanic and Atmo spheric Adminis tration (NOAA) or similar data for the project location and will constitute the
base line for monthly weather time evaluations.  The Contractor's progress schedule must reflect these anticipated
adverse weather delays in all weather dependent activities.

MONTHLY ANTICIPATED ADVERSE WEATHER DELAY
WORK DAYS BASED ON (5) DAY WORK WEEK

JAN FEB MAR APR MAY JUN JUL AUG SEP OCT NOV DEC
(12) (9) (5) (4) (3) (3) (3) (1) (2) (2) (4) (10)

c.  Upon acknowledgment of the Notice to Proceed (NTP) and continuing throughout the contract,
the Contractor will record on the daily CQC report, the occurrence of adverse weather and resultant impact to
normally scheduled work. Actual adverse weather delay days must prevent work on critical activities for 50 percent
or more of the Contractor's scheduled workday.  The number of actual adverse weather delay days shall include days
impacted by actual adverse weather (even if adverse weather occurred in previous month), be calculated chronolog-
ically from the first to the last day of each month, and be recorded as full days.  If the number of actual adverse
weather delay days exceeds the number of days anticipated in paragraph b, above, the Contracting Officer will
convert any qualifying delays to calendar days, giving full consideration for equivalent fair weather work days, and
issue a modification in accordance with the CONTRACT CLAUSE entitled "Default (Fixed-Price Construction)".
(ER 415-1-15, Appendix A)

 SP 16.  FIELD OFFICE BUILDING.
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a.  The Contractor shall furnish and maintain a temporary building for the exclusive use of the
Government inspectors during the life of the contract. The building shall conform to the following requirements:

                            Floor Space Not less than 150 sq. ft.
Height of Ceiling Not less than seven feet
Windows Not less than four
Doors At least one
Type of Floor Wood or Concrete
Telephone At least one
Active Telephone Lines At least two

The building shall be of light but weatherproof construction.  Windows shall be arranged to open and to be fastened
from the inside.  All door and window openings shall be provided with suitable screens.  The door shall be equipped
with a durable hasp and padlock.  Interior surfaces of exterior walls and ceilings shall be covered with insulating
board.  An inside storage room of adequate size shall be provided.  The Contractor shall furnish an adequate supply
of approved drinking water, sufficient electrical outlets for office calculators and equipment, adequate toilet facili-
ties, all electricity required and sufficient fixtures for adequate lighting, and during cold weather shall furnish
adequate heat.  The Contractor shall furnish local and long distance service for two phone lines.  The building shall
also be equipped with air conditioning during hot weather.  The office shall be equipped with at least two chairs, one
desk, a drawing table, and one two-drawer filing cabinet.  The Contractor shall thoroughly clean the office at least
weekly.  The field office, its location and all facilities shall be subject to the approval of the Contracting Officer.

b.  No separate payment will be made for furnishing and maintaining the field office. Such
building will remain the property of the Contractor and shall be removed upon completion of the work as provided
in the CONTRACT CLAUSE entitled "Operations and Storage Areas".

SP 17.  SUBMITTALS .  Within 15 calendar days after receipt of notice to proceed, the Contractor shall
complete and submit to the Contracting Officer, in duplicate, submittal register ENG Form 4288-R listing all
submittals and dates. In addition to those items listed on ENG Form 4288-R, the Contractor shall furnish submittals
for any deviation from the plans or specifications. The scheduled need dates must be recorded on the document for
each item for control purposes.  In preparing the document, adequate time (minimum of 30 days) will be allowed for
review and approval and possible resubmittal. Scheduling shall be coordinated with the approved progress schedule.
The Contractor's Quality Control representative shall review the listing at least every 30 days and take appropriate
action to maintain an effective system.  Two (2) copies of updated or corrected listing shall be submitted to the
Contracting Officer at least every 60 days.  Payment will not be made for any material or equipment which does not
comply with contract requirements.  An original and four (4) copies of all submittals shall be furnished the
Contracting Officer.  A completed submittal form, ENG Form 4025-R, shall accompany all submittals.  Copies of
ENG Form 4025-R and ENG Form 4288-R are included at the end of these Special Contract Requirements. (ER
415-1-10, Appendices A and B)

SP 18. HAUL ROADS.  Whenever practical, one-way haul roads shall be used on this contract. Haul roads
built and maintained for this work shall comply with the following:

a.  One-way haul roads for off-the-road equipment; e.g., belly dumps, scrapers, and
off-the-road trucks shall have a minimum usable width of 25 feet.  One-way haul roads for over-the-road haulage
equipment only (e.g., dump trucks, etc.) may be reduced to a usable width of 15 feet.  When the Contracting Officer
determines that it is impractical to obtain the required width for one-way haul roads (e.g., a road on top of a levee), a
usable width of not less than 10 feet may be approved by the Contracting Officer, provided a positive means of
traffic control is implemented.  Such positive means shall be signs, signals, and/or signalman, and an effective
means of speed control.

b.  Two-way haul roads for off-the-road haulage equipment shall have a usable width of 60 feet.
Two-way haul roads for over-the-road haulage equipment only may be reduced to a usable width of 30 feet.
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c.  Haul roads shall be graded and otherwise maintained to keep the surface free from potholes,
ruts, and similar conditions that could result in unsafe operation.

d.  Grades and curves shall allow a minimum sight distance of 200 feet for one-way roads and 300
feet for two-way roads.  Sight distance is defined as the centerline distance an equipment operator (4.5 feet above
the road surface) can see an object 4.5 feet above the road surface.  When conditions make it impractical to obtain
the required sight distance (e.g., ramps over levees), a positive means of traffic control shall be implemented.

e.  Dust abatement shall permit observation of objects on the roadway at a minimum distance of
300 feet.

f.  Haul roads shall have the edges of the usable portion marked with posts at intervals of 50 feet
on curves and 200 feet maximum elsewhere. Such markers shall extend six-feet above the road surface and for
nighttime haulage be provided with reflectors in both directions.

SP 19.  TEMPORARY PROJECT FENCING.  Temporary fencing shall be in accordance with Paragraph
04.A.04 of EM 385-1-1.

SP 20.  MAINTENANCE OF TRAFFIC.  The road along the levee crown shall be kept open to traffic
during the life of the contract.  The Contractor shall erect and maintain such signs and barricades as the Contracting
Officer deems appropriate for protection of the traveling public.  No separate payment will be made for these
provisions and all costs incurred by this clause shall be considered an incidental expense of the Contract.

SP 21.  SUNDAY, HOLIDAY AND NIGHT WORK.  Sunday and Holiday work will be at the option of
the Contractor, but night work will not be permitted unless otherwise authorized by the Contracting Officer.

SP 22.  INSURANCE REQUIREMENTS FOR WORK ON GOVERNMENT PROPERTY

a. In accordance with the CONTRACT CLAUSE entitled "Insurance - Work on a Government
installation", the Contractor shall procure and maintain during the entire performance period of this contract
insurance of at least the minimum amounts set forth below:

Type Amount

Workmen's Compensation and $100,000 or statutory
   Employer's Liability Insurance

Comprehensive:
  General Liability                                                  $500,000 per occurrence

Automobile Liability: $500,000/$1,000,000

(1) Bodily Injury               $200,000 per person
$500,000 per occurrence

(2) Property Damage $ 20,000 per occurrence

b. Prior to the commencement of work hereunder, the Contractor shall furnish to the Contracting
Officer a certificate or written evidence of the above required insurance. The policies evidencing required insurance
shall contain an endorsement to the effect that cancellation or any material change in the policies adversely affecting
the interests of the Government in such insurance shall not be effective until 30 days after written notice thereof to
the Contracting Officer.

SP 23.  STORAGE OF EQUIPMENT AND MATERIALS.  Storage of the Contractor's equipment and
materials shall be at those areas within the rights-of-way designated by the Contracting Officer.
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            SP 24. UTILITY SERVICES.

a.  The Contractor shall provide at the site for all work under this contract, the neces sary utility
services needed for completion of work under this contract.

b. Electricity.  All electric current required by the Contractor shall be furnished at his own
expense. All temporary connections for electricity shall be subject to the approval of the Contracting Officer.  All
temporary lines shall be furnished, installed, connected and maintained by the Contractor in a workman-like manner
satisfactory to the Contracting Officer, and shall be removed by the Contractor in like manner at his expense prior to
completion of the construction.

SP 25.  FLOOD EMERGENCY .

a.  In the event that a threat of flood is considered to exist or to be impending during
work under this contract, the Contractor, if ordered, shall perform emergency operations as directed and an equitable
adjustment in the contract price will be made in accordance with the CONTRCT CLAUSE entitled “Changes” on
account of the additional work required.

b.  Should the Contactor, after specific notification by the Contracting Officer that a flood emergency is
considered to exist, or to be impending, fail to complete, without delay, the emergency operations as specified in SP
24a above, or should the flood emergency be of such nature that, in the opinion of the Contracting Officer, the
Contractor is unable to complete the required emergency operations by the time it is needed, the Contracting Officer
shall have the right to prescribe the location and the order of work by the Contractor for the duration of the flood
emergency and to employ the necessary equipment and perform all or any part of such work or to cause all or any
part of such work to be performed by others.  No payment will be made to the Contractor for any work by the
Contracting Officer or by others under the terms of this subparagraph or for added expense to the Contractor
occasioned by construction difficulties arising from operations of the Contracting Officer or others under the terms
of this subparagraph.

c.  The right is reserved by the Contracting Officer to suspend the Contractor’s operations for such period
or periods of time during threat of impending flood or flood emergency as may be necessary.  Intervals during which
work is suspended by order of the Contracting Officer under the provisions of this subparagraph will not be counted
as part of the contract period.

SP 26.  PROTECTION OF MATERIALS AND WORK.  The Contractor shall at all times protect and
preserve all materials, supplies, and equipment of every description (including property which may be Government-
furnished or owned) and all work performed.  All reasonable requests of the Contracting Officer to enclose or
specially protect such property shall be complied with without delay.  If, as determined by the Contracting Officer,
material, equipment, supplies, and work performed are not adequately protected by the Contractor, such property
may be protected by the Government and the cost thereof may be charged to the Contractor or deducted from any
payments due to him.

SP 27.  EXISTING FLOOD PROTECTION .  The Contractor shall conduct the construction of all work
under this contract in such manner that existing flood protection within the limits of the existing embankments is
maintained at all times.  The embankments shall not be disturbed except as necessary to perform the work.  When
the work under this contract is completed, flood protection within such areas shall be at least equal to that existing
before start of construction.

SP 28. INSPECTION.  All work to be performed under this contract shall conform to the requirements of
these specifications and shall be approved by the Contracting Officer.  The presence or absence of Government
personnel shall not relieve the Contractor of responsibility for the proper execution of the work in accordance with
these specifications.



DACW66-03-B-0019
0003

Page 21 of 35

SP 29.  DESIGNATED BILLING OFFICE.  The designated billing office for this contract shall be
Caruthersville Area Office, 706 Truman, Caruthersville, Missouri 63830.
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--End of Section--
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(End of Summary of Changes)

The following items are applicable to this modification:   
        WAGE DETERMINATION - IL030016
General Decision Number: IL030016 06/13/2003

  General Decision Number: IL030016  06/13/2003
  Superseded General Decision No. IL020016
  State: Illinois
  Construction Type:
  HEAVY
  HIGHWAY
  County(ies):
  ALEXANDER          JACKSON             RANDOLPH
  CLAY               JASPER              RICHLAND
  CRAWFORD           JEFFERSON           SALINE
  EDWARDS            JOHNSON             UNION
  EFFINGHAM          LAWRENCE            WABASH
  FAYETTE            MARION              WAYNE
  FRANKLIN           MASSAC              WHITE
  GALLATIN           PERRY               WILLIAMSON
  HAMILTON           POPE
  HARDIN             PULASKI
  HEAVY CONSTRUCTION PROJECTS (including Sewer & Water Line
  Construction & Drainage Projects) & HIGHWAY CONSTRUCTION PROJECT
  (excluding tunnels, building structures in rest areas projects,
  and railroad construction; bascule, suspension & spandrel arch
  bridges; bridges designed for commercial navigation; bridges
  involving marine construction, other major bridges)
  Modification Number     Publication Date
              0             06/13/2003
 COUNTY(ies):
 ALEXANDER          JACKSON             RANDOLPH
 CLAY               JASPER              RICHLAND
 CRAWFORD           JEFFERSON           SALINE
 EDWARDS            JOHNSON             UNION
 EFFINGHAM          LAWRENCE            WABASH
 FAYETTE            MARION              WAYNE
 FRANKLIN           MASSAC              WHITE
 GALLATIN           PERRY               WILLIAMSON
 HAMILTON           POPE
 HARDIN             PULASKI
  CARP0347G  08/01/2002
                                      Rates           Fringes
 CRAWFORD, EFFINGHAM & JASPER COUNTIES:
  CARPENTERS                           23.17           8.66
  MILLWRIGHTS                          19.23           5.99
  PILEDRIVERMEN                        23.67           8.66
 ----------------------------------------------------------------
  CARP0634B  08/01/2002
                                      Rates           Fringes
 CLAY, EDWARDS, FAYETTE, LAWRENCE, MARION, RICHLAND, & WABASH
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 COUNTIES:
  CARPENTERS                           22.19           9.64
  MILLWRIGHTS & PILEDRIVERS            22.69           9.64
 ----------------------------------------------------------------
  CARP0636A  08/01/2002
                                      Rates           Fringes
 HAMILTON, JEFFERSON, WAYNE, & WHITE COUNTIES:
  CARPENTERS                           22.19           9.64
  PILEDRIVERMEN & MILLWRIGHTS          22.69           9.64
  DIVERS (receive 1 1/2 times carpenter
   rate plus fringes and $25 per day for
   equipment)
 ----------------------------------------------------------------
  CARP0640G  08/01/2002
                                      Rates           Fringes
 ALEXANDER, FRANKLIN, HARDIN, MASSAC, JACKSON, PERRY, POPE,
 JOHNSON, GALLATIN, PULASKI, SALINE, UNION, & WILLIAMSON COUNTIES
  CARPENTERS                           21.76           10.07
  DIVERS (Receive 1 1/2 times
   Carpenter's rate plus fringe
   benefits and $25.00 per day for
   equipment)
 ----------------------------------------------------------------
  CARP1361A  08/01/2002
                                      Rates           Fringes
 RANDOLPH COUNTY
  CARPENTERS, PILEDRIVERMEN, AND
   MILLWRIGHTS                         24.56           9.96
  DIVERS (receive 1 1/2 times
   carpenter rate plus fringes and
   $25 per day for equipment)
 ----------------------------------------------------------------
  ELEC0016B  04/01/2002
                                      Rates           Fringes
 WABASH COUNTY
  ELECTRICIANS                         25.86           9.79
 ----------------------------------------------------------------
  ELEC0051E  03/01/1998
                                      Rates           Fringes
 FAYETTE COUNTY (North of Avena, Bear Grove, Sefton, and Sharon
 TWPS)
  LINE CONSTRUCTION:
   Lineman                             24.96           2.00+24.75%
   Equipment Operator (All crawler type
   equipment larger than D-4, 15 ton
   crane or larger)                    23.20           2.00+24.75%
   Groundman-Truck Driver w/winch, may
   operate diggers, 5th wheel type trucks,
   crawler-type equipment, D-4 & smaller
   backhoe 3/4 yard & under, & may drive
   bucket truck & live boom type line
   trucks)                             17.50           2.00+24.75%
   Groundman-Truck Driver w/o winch    16.45           2.00+24.75%
   Groundman                           15.63           2.00+24.75%
 ----------------------------------------------------------------
  ELEC0146D  12/01/2000
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                                      Rates           Fringes
 EFFINGHAM (Banner, Bishop, Douglas, Liberty, Lucas, Moccasin,
 St. Francis, Summit, & Teulopolis TWPS), & FAYETTE (Hurricane,
 S. Hurricane, Ramsey, Bowling Green, Carson, & Loudon TWPS)
 COUNTIES:
  ELECTRICIANS                         25.45           6.43+3%
 ----------------------------------------------------------------
  ELEC0309D  12/01/1997
                                      Rates           Fringes
 RANDOLPH COUNTY (Red Bud Twp)
  ELECTRICIANS                         26.51             41.5%
 ----------------------------------------------------------------
  ELEC0309I  11/29/1999
                                      Rates           Fringes
 RANDOLPH (Red Bud Township) COUNTY:
 LINE CONSTRUCTION:
  Lineman                              28.21           41.82%
  Groundman Equipment Operator         24.55           41.82%
  Groundman Truck Driver               20.03           41.82%
  Groundman                            18.33           41.82%
 ----------------------------------------------------------------
  ELEC0702A  06/01/2002
                                      Rates           Fringes
 ALEXANDER, CLAY, EDWARDS, EFFINGHAM (Excluding Banner, Bishop,
 Douglas, Liberty, Lucas, Moccasin, St. Francis, Summit and
 Teulopolis TWPS), FAYETTE (Excluding Hurricane, S. Hurricane,
 Ramsey, Bowling Green, Carson and Loudon TWPS), FRANKLIN,
 GALLATIN, HAMILTON, HARDIN, JACKSON, JEFFERSON, JOHNSON, MARION,
 MASSAC, PERRY, POPE, PULASKI, SALINE, UNION, WAYNE, WHITE, AND
 WILLIAMSON COUNTIES
  ELECTRICIANS                         27.85           3.89+19.5%
 ----------------------------------------------------------------
  ELEC0702B  01/01/2002
                                      Rates           Fringes
 ALEXANDER, CLAY, CRAWFORD, EDWARDS, EFFINGHAM, FRANKLIN, FAYETTE
 (Excludes portion N. Avena), GALLATIN, HAMILTON, HARDIN, JACKSON,
 JASPER, JEFFERSON, JOHNSON, LAWRENCE, MARION, MASSAC, PERRY,
 POPE, PULASKI, RANDOLPH (Except Red Bud Twps), RICHLAND, SALINE,
 UNION, WABASH, WAYNE, WHITE, & WILLIAMSON COUNTIES:
 LINE CONSTRUCTION:
  Lineman                              29.87           2.30+25.5%
  Groundman Equipment Operator
   (All crawler type equipment D-4
 and larger)                        24.63           2.30+25.5%
  Groundman Equipment Operator
   (All other equipment)               22.02           2.30+25.5%
  Groundman                            18.20           2.30+25.5%
 ----------------------------------------------------------------
  ELEC0725D  06/01/1993
                                      Rates           Fringes
 CRAWFORD, JASPER, LAWRENCE, & RICHLAND COUNTIES
  ELECTRICIANS                         18.77          2.26+3%
 ----------------------------------------------------------------
  ENGI0318A  01/01/2003
                                      Rates           Fringes
 ALEXANDER, FRANKLIN, GALLATIN, HAMILTON, HARDIN, JACKSON,
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 JOHNSON, MASSAC, POPE, PULASKI, SALINE, UNION, WHITE, &
 WILLIAMSON COUNTIES
  POWER EQUIPMENT OPERATORS:
   GROUP 1                             24.00          10.13+a
   GROUP 2                             22.10          10.13+a
   GROUP 3                             21.35          10.13+a
   GROUP 4                             20.00          10.13+a
  RIVER WORK ONLY:
   GROUP 5                             24.10          10.13+a
   GROUP 6                             20.65          10.13+a
   POWER EQUIPMENT OPERATORS CLASSIFICATIONS
 GROUP 1:  All Off Road Material Hauling Equipment, All Terrain
 Crane, Articulated Dump Truck, Asphalt Machine Spreader, Asphalt
 Plant Operator, Asphalt Widener, Autograder, Automatic Slipform
 Pavers, Backhoes, Barrel Grappler Devices (All), Blacksmith,
 Blade Operators (All), Boat Operators (all) Bridges, Dams &
 Waterways, Boilers, Boom or Winch Cat, Boom or Winch Type Trucks,
 Boring Machines-Horizontal, Clamshell, Orange Peel Operator,
 Concrete Breaker, Concrete Groover, Concrete Grinder, Concrete
 Curb Machine, Concrete Finish Machine or Spreader Operator,
 Concrete Mixer Paver, Concrete Pump Truck, Concrete Plant
 Operator, Concrete Wheel Saw Operators, Cranes(All)
 Truck/Track/Rubber, Crane (Overhead) Operator, Derrick Guy or
 Derrick Trucks,Ditching Machines (All), Dozer Operators, Dragline
 or Shovel Operators, Dredge Booster Pump, Dredge Engineman,
 Dredge Operator/Leverman, Drill Cat w/Compressor Mounted,
 Drilling or Boring Machine Rotary-Self-Propelled, Endloaders
 (All) Track/Rubber Elevating Grader, Flexplane, Forklifts (All),
 Gradall; Greasers, Heavy Equipment Robotics Operator, Hi-Lift,
 Hoists, Hosting Engine, Horizontal Directional Drill Operator,
 Incinerators (Haz-Mat only), Laser Screed, Locomotive/Operator,
 Master Mechanic, Mixers 21 cu. ft. or over, Motor Patrol, Pile
 driver operator, Pulls & Scrapers, Power Pac & Controls (Pile
 Driving), Pug mill, Pulverizer or Tillers, Push Cats, Quad Trac,
 Rotomills, Rubber Tired Farm Tractor with Attachments over 1/2
 yd., Self-Propelled Chip Spreader, Self-Propelled Roller
 w/Attachments, Short Blaster/Bridge Deck, Shuttle Buggie, Side
 booms, Skid loader (Skid steers), Skimmer Scoop, Stationary Rock
 Slinger, Trench Machine Opeator, Tuggers, Ultra High Pressure
 Water Jet Cutting Machine, Vacuum, Vacuum Blasting Machine
 Operator, Vac Jet, Well or Caisson Drills, Well Point Pumps-2 or
 more, Wood Chipper w/Tractor
 GROUP 2:  Air Track Drill/Compressor, All Machines used to Sweep,
 Clean, Broom or remove debris or snow, Any type tractor pulling
 Roller or Disc, Asphalt Plant Assistant Operators, Assistant
 Operators on Rotomills, Automatic Bins or Scales W/Compressor or
 Generator, Back-End man on Asphalt Machine, Bulk Cement Plant
 W/Separate Compressor, Concrete Curb Machine requiring
 Electronics, Concrete Plant Assistant Operators, Concrete or Pump
 crete Pumps, Deck Hand on Boats, Dredge Assistant Operator/Mate,
 Power Broom, Self-Propelled Roller/Compactor, Straw Mulcher
 Blower, Stump Cutter Machine, Two Air Compressors (220 CFM or
 over), Two Air Track Drills
 GROUP 3:  Air Compressor w/value driving piling, Assistant
 Operator, Boom or Winch Type Truck, Elevator Operator, Form
 Grader, Man Lift (Scissor Lift) when lifting materials, Mechanic,
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 Pile driver activating air or hydraulic value, Rubber-Tired Farm
 Type Tractor w/Blade/Bullozer/Auger/Hi-Lift of 1/2 yd or less,
 Self-Propelled Concrete Saw, Self-Propelled Robotics roller,
 Self-Propelled Vibrator; Truck Crane assistant operator; Two
 Conveyors
 GROUP 4: Air Compressor (220 CFM or over) One, Air Track Drill
 (one), Automatic Bin, Belt Drag Machine, Bulk Cement Plant
 w/Built-in Compressor running off same motor or electric motor,
 Fireman or Switchman, Mechanical plasterer applicator, Pipeline
 Tract Jack, Power Broom, Self-Propelled Form Taper, Trac-Air,
 Mixers-less than 21 cu. ft. Mortar Mixer w/ski or pump, Mud
 Jacks, One Well Point Pump, Wood Chipper
 GROUP 5:  All Off Road Material Hauling Equipment, All Terrain
 Crane, All Power Boat Operators, Articulated Dump Truck, Asphalt
 Machine Spreader, Asphalt Plant Operator, Asphalt Widener,
 Autograder, Automatic Slipform Pavers, Backhoes, Barrell Grappler
 Devices (All), Blacksmith, Blade Operators (All), Boat Operators
 (All) Bridges, Dams & Waterways, Boilers, Boom or Winch Cat, Boom
 or Winch Type Trucks, Boring Machines-Horizontal, Clamshell,
 Orange Peel Operator, Concrete Breaker, Concrete Curb Machine,
 Concrete Finish Machine or Spreader Operator, Concrete Mixer
 Paver, Concrete Pump Truck, Concrete Plant Operator, Concrete
 Wheel Saw Operators, Cranes (All) Truck/Track/Rubber, Crane
 (Overhead) Operator, Derrick Guy or Derrick Trucks, Ditching
 Machines (All), Dozer Operators, Dragline or Shovel Operators,
 Dredge Booster Pump, Dredge Engineman, Dredge Operator/Leverman,
 Drill Cat w/Compressor Mounted, Drilling or Boring Machine
 Rotary-Self-Propelled, Endloaders (All)Track/Rubber Elevating
 Grader; Flexplane, Forklifts (All), Gradell, Greasers, Heavy
 Equipment Robotics Operator, Hi-Lift, Hoist, Hoisting Engine,
 Horizontal Directional Drill Operator, Incinerator (Haz-Mat
 only), Laser-Screed, Locomotive/Operator, Master Mechanic, Mixers
 21 cu. ft. or over, Motor Patrol, Piledriver Operator, Pulls &
 Scrapers, Power Pac & Controls (Pile Driving), Pugmill,
 Pulverizer or Tillers, Push Cats, Quad Trac, Rotomill, Rubber
 Tired Farm Tractor with Attachments over 1/2 yd., Self-Propelled
 Chip Spreader; Self-Propelled Roller w/Attachments, Shuttle
 Buggie, Sidebooms, Skidloader (Skidsteers), Skimmer Scoop, Trench
 Machine Operator, Tuggers, Ultra High Pressure Water Jet Cutting
 Machine, Vacuum, Vacuum Blasting Machine Operator, Vac Jet, Well
 or Caisson Drills, Well Point Pumps - 2 or more, Wood Chipper
 w/Tractor
 GROUP 6:  All Terrain Cherry Picker w/over 40 ton Lifting
 Capacity, Crane, Deckhand on all rivers, lakes and tributaries,
 Dinky or Standard Locomotive, Ditching Machine (80 H.P. and
 over), Dragline, Dredge, Gradall, Guy Derrick, Assistant
 Operators or Fireman on Crane, Pile Driver, Shovel, Trenching
 Machine, Truck Crane
 Footnote:a-Hazardous Waste Premium:
 Level (A)-recieve $1.00 above rate.
 Level (B)-receive $.75 above rate.
 Level (C)-receive $.50 above rate.
 Level (D)-receive $.25 above rate.
 ----------------------------------------------------------------
  ENGI0520B  08/01/2002
                                      Rates           Fringes
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 FAYETTE, JEFFERSON, MARION, PERRY, RANDOLPH COUNTIES
  POWER EQUIPMENT OPERATORS:
   GROUP 1                             24.30          13.80
   GROUP 2                             18.64          13.80
   GROUP 3                             18.75          13.80
   GROUP 4                             18.42          13.80
   GROUP 5                             24.85          13.80
   GROUP 6                             25.15          13.80
   GROUP 7                             25.43          13.80
   POWER EQUIPMENT OPERATORS CLASSIFICATIONS
 GROUP 1:  Cranes; Draglines; Shovels; Skimmer Scoops; Clamshells
 or Derrick Boats; Piledrivers; Crane type Backhoes; Asphalt Plant
 Operator; Concrete Plant Operator; Dredges; Asphalt Spreading
 Machines; Locomotives; Cableways or Tower Machines; Hoists;
 Hydraulic Backhoes; Ditching Machines or Backfiller; Cherry
 Pickers; Overhead Crane; Roller; Concrete Paver; Concrete
 Breakers and Pumps; Bulk Cement Plants; Cement Pumps; Derrick
 type Drills; Boat Operators; Motor Graders or Pushcats; Scoops or
 Tournapulls; Bulldozers; End Loaders or Forklifts; Power Blade or
 Elevating Grader; Winch Cats; Boom or Winch Trucks or Boom
 Tractor; Pipewrapping or Painting Machines; Drills (other than
 Derrick type); Mud Jacks; Well Drilling Machines; Mixers;
 Conveyors (two); Air Compressors two; Water Pumps regardless of
 size; Welding Machines Two; Siphons or Jets Two; Winch Heads or
 Apparatus Two; Light Plants Two; Tractors regardless of size
 straight (tractor only); Firemen on Stationary Boilers; Automatic
 Elevators; Form Grading Machines; Finishing Machines; Power Sub-
 Grader or Ribbon Machine; Longitudinal Floats; Distribution
 operator on trucks; Winch Heads or apparatuses (1); Excavators;
 Mobile Track Air and Heater (2 to 5); Heavy Equipment Greaser and
 all other operators not listed below.
 GROUP 2:  Air Compressor One; Water Pump regardless of size One;
 Welding Machine One; 1-Bag Mixer One; Conveyor One; Siphon or
 Jet; Light Plant One; Heater One; Immobile Track Air One
 GROUP 3:  Firemen on Whirlies and Asphalt Spreader Oiler; Heavy
 Equipment Oilers; Truck Cranes; Monigans; Large over 65 tons
 capacity; Concrete Plant OIler and Black Top Plant Oiler
 GROUP 4:  Oilers
 GROUP 5:  Master Mechanic; Operators on equipment with Booms,
 including Jibs, 100 ft and over, but less than 150 ft
 GROUP 6:  Operators on equipment with Booms, including Jibs, 150
 ft and over, but less than 200 ft
 GROUP 7:  Operators on equipment with Boomns, including Jibs, 200
 ft and over; Tower Cranes, and Whirley Cranes
 ----------------------------------------------------------------
  ENGI0841E  04/01/2002
                                      Rates           Fringes
 CLAY, CRAWFORD, EDWARDS, EFFINGHAM, JASPER, LAWRENCE, RICHLAND,
 WABASH, & WAYNE COUNTIES
  POWER EQUIPMENT OPERATORS:
   GROUP 1                             24.10           9.85
   GROUP 2                             15.85           9.85
  POWER EQUIPMENT OPERATORS CLASSIFICATIONS
 GROUP 1:  Power Cranes, Draglines, Derricks, Shovels, Gradalls,
 Mechanics, Tractor Highlift, Tournadozer, Concrete Mixers with
 Skip, Tournamixer, Two-Drum Machine, One-Drum Hoist with Tower or
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 Boom, Cableways, Tower Machines, Motor Patrol, Boom Tractor, Boom
 or Winch Truck, Winch or Hydraulic Boom Truck, Truck Crane,
 Tournapull, Tractor Operating Scoops, Bulldozer, Push Tractor,
 Asphalt Planer, Finishing Machine on Asphalt, Large Rollers on
 Earth, Rollers on Asphalt Mix, Ross Carrier or Similar Machine,
 Gravel Processing Machine, Asphalt Plant Engineer, Paver
 Operator, Farm Tractor with Half Yard Bucket and/or Backhoe
 Attachments, Dredge Engineer, or Dredge Operator, Central Mix
 Plant Engineer, CMI or Similar Type Machine, Truck or Skid
 Mounted Concrete Pump, Tower Crane, Engine or Rock Crusher Plant,
 Concrete Plant Engineer, Ditching Machine with Dual Attachment,
 Tractor Mounted Loaders, Cherry Picker, Hydro Crane, Standard or
 Dinkey Locomotives, Scoopmobiles, Euclid Loader, Soil Cement
 Machine, Back Filler, Elevating Machine, Power Blade, Drilling
 Machines Including Well Testing, Caissons, Shaft or Any Similar
 Type Drilling Machines, Motor Driven Paint Machine, Pipe Cleaning
 Machine, Pipe Wrapping Machine, Pipe Bending Machine, Apsco
 Paver, Boring Machine, (Equipment Greased), Barber- Greene
 Loaders, Formless Paver, (Well Point System), Concrete Spreader,
 Hydra Ax, Span Saw and Similar types, Marine Scoops, Brush
 Mulcher, Brush Burner, Mesh Placer, Tree Mover, Helicopter Crew
 (3), Piledriver - Skid or Crawler, Stump Remover, Root Rake, Tug
 Boat Operator, Refrigerating Machine, Freezing Operator, Chair
 Cart-Self Propelled, Hydra Seeder, Straw Blower, Power Sub
 Grader, Bull Float, Finishing Machine, Self-Propelled Pavement
 Breaker (Backhoe Attached), Lull (or Similar Type Machine), Two
 Air Compressors, Compressors Hooked in Manifold, Overhead Crane,
 Chip Spreader, Mud Cat, Sull-Air Fork Lifts (Except When Used For
 Landscaping Work), Soil Stabilazer (Seaman Tiller, Bo Mag, Rago
 Gator and Similar Types or Equipment), Tube Float, Spray Machine,
 Curing Machine, Concrete or Asphalt Milling Machine, Snooper
 Truck Operator.
 GROUP  2:  Concrete Mixers Without Skips, Rock Crusher, Ditching
 Machine Under 6', Curbing Machine, one Drum Machines without
 Tower or Boom, Air Tugger, Self-Propelled Concrete Saw, Machine-
 Mounted Post Hole Digger, Two to Four Generators, Water Pumps, or
 Welding Machines, within 400 ft, Air Compressor 600 cu. ft. and
 Under, Rollers on Aggregate and Seal Coat Surfaces, Fork Lifts
 (When Used For Landscaping Work, Concrete and Blacktop Curb
 Machine, Farm Tractor with less than Half Yard Bucket, One Water
 Pump, Oilers, Air Valves or Steam Valves, One Welding Machine,
 Truck Jack, Mud Jack, Gunnite Machine, House Elevators when used
 for Hoisting Material, Engine Tenders, Wagon Drill, Flex Plane,
 Conveyor, Siphons and Pulsometer, Switchman, Fireman on Paint
 Pots, Fireman on Asphalt Plants, Distributor Operators on Trucks,
 Tampers, Self- Propelled Power Broom, Striping Machine (Motor
 Driven), Form Tamper, Bulk Cement Plant Equipment Greaser, Deck
 Hands, Truck Crane Oiler_Driver, Cement Blimps, Form Grader,
 Temporary Heat, Throttle Valve, Farm Tractor, Super Sucker (And
 Similar Type of Equipment).
 ----------------------------------------------------------------
  IRON0046G  05/01/2002
                                      Rates           Fringes
 EFFINGHAM (Excluding Dexter & East thereof), FAYETTE (Avena &
 North thereof) COUNTIES
  IRONWORKERS                          22.88          10.82
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 ----------------------------------------------------------------
  IRON0103G  04/01/2003
                                      Rates           Fringes
 CLAY (Louisville & South thereof), EDWARDS, FRANKLIN (Northeast
 corner), GALLATIN, HAMILTON, JEFFERSON (East of Mt. Vernon),
 LAWRENCE (Southern 1/2 including Lawrenceville), MARION
 (Southeast), RICHLAND (Southern 1/2), SALINE (Northeastern 1/3),
 WABASH, WAYNE, & WHITE COUNTIES
  IRONWORKERS                          23.50           10.40
 ----------------------------------------------------------------
  IRON0392B  03/01/2003
                                      Rates           Fringes
 FAYETTE (Southern 1/2 below Brownstown), JACKSON (Remainder),
 JEFFERSON (Mt. Vernon & area West thereof), MARION, PERRY, &
 RANDOLPH COUNTIES
  IRONWORKERS                          23.65          12.10
 ----------------------------------------------------------------
  IRON0439C  06/01/2002
                                      Rates           Fringes
 CLAY (Except Louisville & South thereof), CRAWFORD, EFFINGHAM
 (Dexter & East thereof), JASPER, LAWRENCE (Northern half
 excluding Lawrenceville), & RICHLAND COUNTIES
  IRONWORKERS                          22.82          11.04
 ----------------------------------------------------------------
  IRON0782F  05/01/2003
                                      Rates           Fringes
 ALEXANDER, FRANKLIN, GALLATIN, HARDIN, JACKSON (Except Ava and
 Elkville TWPS), JOHNSON, MASSAC, PERRY, POPE, PULASKI, SALINE
 (Except vicinity of El Dorado and area Northeast thereof), UNION,
 & WILLIAMSON COUNTIES:
  IRONWORKERS                          20.85           9.46
 ----------------------------------------------------------------
  LABO0459D  08/01/2002
                                      Rates           Fringes
 RANDOLPH (SPARTA & VIC.) COUNTY:
 LABORERS:
  HEAVY CONSTRUCTION:
   GROUP 1-                            21.10           9.65
   GROUP 2-                            21.35           9.65
   GROUP 3-                            21.60           9.65
   GROUP 4-                            22.625          9.65
 GROUP 1 - General Laborers
 GROUP 2 - Work in septic tanks, cess pools, or dry wells (old or
 new); All feeders, mixers and nozzles men on gunnite or
 sandblasting work; When handling creosoted material; Raking or
 luting asphalt; Burning or cutting with torch; Working on bottom
 of sewer trenches on the final grading, laying or caulking of
 perferformed sectional sewer pipe; High time (20 feet or over),
 where exposed to an open fall; Operator of motor buggies; Any
 work performed in or on all types of cased wells; Cooking, mixing
 and applying of mastic such as sulf-seal and/or other coal
 derivatives
 GROUP 3 - Brick masons and plasterer tenders
 GROUP 4 - Dynamite and Powder men
 ----------------------------------------------------------------
  LABO0738A  04/01/2002
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                                      Rates           Fringes
 FRANKLIN, GALLATIN, HARDIN, JACKSON, JOHNSON, PERRY, POPE,
 SALINE, WILLAIMSON COUNTIES:
 LABORERS                              19.05            8.45
 Asbestos abatement and removal
 of hazardous materials from
 non-mechanical systems; and
 hazardous and toxic waste
 clean up                              19.05            8.45
 ----------------------------------------------------------------
  LABO0773B  04/01/2002
                                      Rates           Fringes
 ALEXANDER, MASSAC, PULASKI(Southern 2/3) COUNTIES:
 LABORERS                              19.05            8.45
 Asbestos abatement and removal
 of hazardous materials from
 non-mechanical systems; and
 hazardous and toxic waste
 clean up                              19.05            8.45
 ----------------------------------------------------------------
  LABO0925B  08/01/2002
                                      Rates           Fringes
 RANDOLPH COUNTY (Chester and vicinity)
  LABORERS (HEAVY CONSTRUCTION):
   GROUP 1                             21.00           9.75
   GROUP 2                             21.25           9.75
   GROUP 3                             21.50           9.75
   GROUP 4                             22.525          9.75
          LABORERS CLASSFICATIONS
 GROUP 1:  General Laborers
 GROUP 2:  Work in septic tanks, cess-pools, or dry wells (old or
 new); All feeders, mixer and nozzle men on gunnite or
 sandblasting work; When handling creosoted material; Raking of
 luting asphalt; Burning or cutting with torch; Working on bottom
 of sewer trenches on the final grading, laying or caulking of
 performed sectional sewer pipe; High time (20 feet or over) where
 exposed to an open fall; Operator of motor buggies; Any work
 performed in or on all types of cased wells; Cooking, mixing and
 applying of mastic such as sulfa-seal and/or other coal
 derivatives
 GROUP 3:  Brick mason tenders, and plasterer tenders
 GROUP 4:  Dynamite and powder men
 ----------------------------------------------------------------
  LABO1280A  04/01/2000
                                      Rates           Fringes
 CLAY, CRAWFORD, EDWARDS, EFFINGHAM, FAYETTE, HAMILTON, JASPER,
 JEFFERSON, LAWRENCE, MARION, RICHLAND, WABASH, WAYNE, & WHITE
 COUNTIES
  LABORERS                             18.10           7.50
  Asbestos Abatement and Removal
   of Hazardous Materials from
   Non-Mechanical Systems; and
   Hazardous and Toxic Waste
   Clean up                            18.10           7.65
 ----------------------------------------------------------------
  LABO1330A  04/01/2002
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                                      Rates           Fringes
 PULASKI(Northern 1/3)& UNION COUNTIES:
 LABORERS                              19.05            8.45
 Asbestos abatement and removal
 of hazardous materials from
 non-mechanical systems; and
 hazardous and toxic waste
 clean up                              19.05            8.45
 ----------------------------------------------------------------
  PAIN0058F  05/01/2000
                                      Rates           Fringes
 FAYETTE COUNTY
  INDUSTRIAL PAINTERS:
   Brush                               23.02           6.60
   Spraying, Blasting,
   and Steam Cleaning                  25.02           6.60
 ----------------------------------------------------------------
  PAIN0058G  05/01/2000
                                      Rates           Fringes
 FAYETTE COUNTY
  BRIDGE PAINTERS:
   Brush                               23.02           6.60
   Spray and Blast                     25.02           6.60
 ----------------------------------------------------------------
  PAIN0058R  05/01/1999
                                      Rates           Fringes
 ALEXANDER, FRANKLIN, GALLATIN, HARDIN, JACKSON, JOHNSON, PERRY,
 POPE, PULASKI, RANDOLPH, SALINE, UNION, & WILLIAMSON COUNTIES:
 PAINTERS                               20.77           6.03
 PAINTERS (BRIDGES & DAMS)              23.07           6.03
 ----------------------------------------------------------------
  PAIN0124B  05/01/2000
                                      Rates           Fringes
 CLAY, HAMILTON, JEFFERSON, MARION, & WAYNE COUNTIES
  INDUSTRIAL PAINTERS:
   Brush                               18.05           4.40
   Bridges, Spray,
 and Sandblasting                   21.15           4.40
 ----------------------------------------------------------------
  PAIN0156I  04/01/2003
                                      Rates           Fringes
 EDWARDS, WABASH , & WHITE COUNTIES:
 PAINTERS:
  Brush, Roller, & Paperhangers        21.25            7.98
  Drywall Finishers,Plasterers         21.50            7.98
  Spray, Sandblast, Power Tools,
  Waterblast & Steam Cleaning          22.25            7.98
  Brush, & Roller of Mastics,Creosotes
  Kwinch Koate, Coal Tar Epoxy         22.25            7.98
  Spray for Mastics, Creosotes, Kwinch
  Koate, Coal Tar Epoxy                23.25            7.98
 ----------------------------------------------------------------
  PAIN0500E  05/01/2002
                                      Rates           Fringes
 MASSAC COUNTY:
 PAINTERS:
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  Commercial                           16.00            5.50
  Industrial                           18.25            5.50
  Bridges & Dams                       22.25            5.50
 Spray, Sandblasting and water blast units with 3500 PSI
 receive a $.50 per hour premimum.
 All work forty feet and above receive a $1.00 per hour premimum.
 ----------------------------------------------------------------
  PAIN1705E  04/01/2000
                                      Rates           Fringes
 CRAWFORD, EFFINGHAM, JASPER, LAWRENCE, & RICHLAND, COUNTIES
  PAINTERS:
   BRUSH & ROLLER
 0-30 ft                            20.90           6.63
 Over 30 ft                         21.70           6.63
 Over 100 ft                        22.70           6.63
   BLASTING, SPRAYING, PRESSURE
   WASHING
 0-30 FT                            21.90           6.63
 Over 30 ft                         24.20           6.63
 oVer 100 ft                        25.20           6.63
 ----------------------------------------------------------------
  PLAS0018Q  05/01/2001
                                      Rates           Fringes
 DE WITT (Clinton and South thereof), EFFINGHAM (Northern half
 North from an East-west line drawn approximately 3 miles south of
 Effingham), MACON, MOULTRIE (Northeastern corner  including
 Lovington, Bethany), PIATT (South of Monticello), & SHELBY
 (Excludes the towns of Cowden, Herrick, Lakewood, Moweaqua,
 Oconee, Shelbyville, Tower Hill, & Westervelt) COUNTIES:
  CEMENT MASONS                        21.175          9.10
 ----------------------------------------------------------------
  PLAS0143D  04/01/2001
                                      Rates           Fringes
 CRAWFORD,LAWRENCE, & WABASH COUNTIES
  CEMENT MASONS                        20.10           6.40
 ----------------------------------------------------------------
  PLAS0143J  01/01/2003
                                      Rates           Fringes
 ALEXANDER,FRANKLIN,GALLATIN,HARDIN,JACKSON,JOHNSON.MASSAC,
 PERRY,POPE,PULASKI,RANDOLPH,SALINE,UNION,& WILLIAMSON COUNTIES:
 CEMENT MASONS                         23.35           5.45
 ----------------------------------------------------------------
  PLAS0143L  04/01/2001
                                      Rates           Fringes
 CLAY,EDWARDS,FAYETTE,HAMILTON,JASPER,JEFFERSON,MARION,RICHLAND
 WAYNE AND WHITE COUNTIES:
 CEMENT MASONS                         21.75           4.75
 ----------------------------------------------------------------
  PLAS0143M  04/01/2001
                                      Rates           Fringes
 EFFINGHAM (Southern half, South from an East-West line drawn
 approximately 3 miles North of Effingham) COUNTY:
 CEMENT MASONS                         21.75           4.75
 ----------------------------------------------------------------
  TEAM0001F  05/01/2002
                                      Rates           Fringes
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 ALEXANDER, CHAMPAIGN, CHRISTIAN, CLARK, CLAY, COLES, CRAWFORD,
 CUMBERLAND, DE WITT, DOUGLAS, EDGAR, EDWARDS, EFFINGHAM, FAYETTE,
 FORD (Southern 1/2), FRANKLIN, GALLATIN, HAMILTON, HARDIN,
 IROQUOIS (Southern & Northwestern parts), JACKSON, JASPER,
 JEFFERSON, JOHNSON, LAWRENCE, MARION, MASSAC, MOULTRIE, PERRY,
 PIATT, POPE, PULASKI, RICHLAND, SALINE, SHELBY, UNION, VERMILION,
 WABASH, WAYNE, WHITE, & WILLIAMSON COUNTIES
  TRUCK DRIVERS:
   GROUP 1                             23.62           5.00+a
   GROUP 2                             24.02           5.00+a
   GROUP 3                             24.22           5.00+a
   GROUP 4                             24.47           5.00+a
   GROUP 5                             25.22           5.00+a
   FOOTNOTE:
 a.  $91.00 per week
     TRUCK DRIVERS CLASSIFICATIONS
 GROUP 1:  Drivers on 2 Axle Trucks Hauling Less Than 9 Tons.  Air
 Compressor and Welding Machines & Brooms, Including Those Pulled
 by Separate Units, Warehousemen, Greasers & Tiremen, Pickup
 Trucks When Hauling Material, Tools, or Men to and From & on the
 Job Site, & Fork Lifts up to 6,000 LB. Capacity.
 GROUP 2:  Two or Three Axle Trucks Hauling more than 9 Ton But
 Hauling less than 16 Ton, A-Frame Winch Trucks, Hydrolift Trucks,
 or Similar Equipment When Used For Transportation Purposes.  Fork
 Lifts Over 6,000 LB. Capacity, Winch Trucks, & Four Axle
 Combination Units.
 GROUP 3:  Two, Three or Four Axle Trucks Hauling 16 Ton or more,
 Drivers on Water Pulls, Mechanics, Five Axle or more Combination
 Units.
 GROUP 4:  Lowboy & Oil Distributors.
 GROUP 5:  Drivers who require special protective clothing while
 employed on hazardous waste work.
 ----------------------------------------------------------------
 WELDERS - Receive rate prescribed for craft performing operation
 to which welding is incidental.
 ================================================================
 Unlisted classifications needed for work not included within
 the scope of the classifications listed may be added after
 award only as provided in the labor standards contract clauses
 (29 CFR 5.5(a)(1)(ii)).
 ----------------------------------------------------------------
 In the listing above, the "SU" designation means that rates
 listed under that identifier do not reflect collectively
 bargained wage and fringe benefit rates.  Other designations
 indicate unions whose rates have been determined to be
 prevailing.
       WAGE DETERMINATION APPEALS PROCESS
 1.) Has there been an initial decision in the matter?  This can
  be:
 * an existing published wage determination
 * a survey underlying a wage determination
 * a Wage and Hour Division letter setting forth a
   position on a wage determination matter
 * a conformance (additional classification and rate)
   ruling
 On survey related matters, initial contact, including requests
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 for summaries of surveys, should be with the Wage and Hour
 Regional Office for the area in which the survey was conducted
 because those Regional Offices have responsibility for the
 Davis-Bacon survey program.  If the response from this initial
 contact is not satisfactory, then the process described in 2.)
 and 3.) should be followed.
 With regard to any other matter not yet ripe for the formal
 process described here, initial contact should be with the Branch
 of Construction Wage Determinations.  Write to:
      Branch of Construction Wage Determinations
      Wage and Hour Division
      U. S. Department of Labor
      200 Constitution Avenue, N. W.
      Washington, D. C.  20210
 2.) If the answer to the question in 1.) is yes, then an
 interested party (those affected by the action) can request
 review and reconsideration from the Wage and Hour Administrator
 (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:
           Wage and Hour Administrator
           U.S. Department of Labor
           200 Constitution Avenue, N. W.
           Washington, D. C.  20210
 The request should be accompanied by a full statement of the
 interested party's position and by any information (wage payment
 data, project description, area practice material, etc.) that the
 requestor considers relevant to the issue.
 3.) If the decision of the Administrator is not favorable, an
 interested party may appeal directly to the Administrative Review
 Board (formerly the Wage Appeals Board). Write to:
           Administrative Review Board
           U. S. Department of Labor
           200 Constitution Avenue, N. W.
           Washington, D. C.  20210
 4.) All decisions by the Administrative Review Board are final.
             END OF GENERAL DECISION


